OFFICE OF THE EXECUTIVE ENGINEER, HAVERI DIVISION, HAVERI.

Dated 26th June 1965.

Notice to Contractors.

No. TNR/DB/8741. Sealed tenders in percentage rate forms superscribed with the name of work are invited from the registered class (as noted against each Work) contractors of Mysore Public Works Department for the following works and will be received by the Executive Engineer, Haveri Division PWD, Haveri, up to 4-00 P.M on 20th July 1965. They will be opened on the same day, if possible. Blank tender forms will be issued by the Executive Engineer, during office hours on all working days from 10-30 A. M. to 4-00 P.M. up to 15th July 1965 on payment of the cost shown in Column 6. Further particulars, tender conditions can be obtained from the Office of the Executive Engineer, Haveri Division. The competent authority reserves the right to reject any or all tenders without assigning reasons. Last date of receiving applications will be 13th July 1965.

The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves have tendered or who may and have for the work Failure to observe this condition would render tenders of contract tendering as well as witness the tender liable to summary rejection.

The security deposit at 5 per cent to be recovered from each bill.

Sl. No.		Estimated cost of work put to tenders.	Earnest Money Challan	Time limit in months exoluding mansoon	cost of tender forms not refundable	Class of Contractor	Tender form in which tenders are called
1	2	3	4	5	6	7	8
		Rs.	Rs.	Months	Rs.		
1	Rehabilitation of part of Hommardi Village, Tal. Haveri, constructing a Temple	16,702	416	12	5	Class IV & above	Percentage tender
2	Do constructing school building of 2 rooms at Hommardi.	10,512	263	12	5	do	do
3	Do Sinking and constructing a well of 8'-0" dia and 60' deep at Hommardi.	5,640	141	12	5	do	do
4	Do, constructing a Grama Kendra Part I, Part II and Part III.	21,458	537	12	10	do	do
5	Constructing a Road from Karajagi to Hattimattur in Haveri Taluka (Mile 2/0 to 4/0).	10,634	266	12	5	do	do
6	Providing 3/4" thick premixed asphalt carpet in Mile No. 43 to 50 of Havanur–Ekkambi Road (i.e., 7 miles excluding cost of asphalt).	5,849				Class III & above.	do
7	Constructing Assistant Engineer's quarter at Hirekerur (Balance work).	15,523	388	6	5	Class IV & above.	Percentage tender
8	Constructing a twin quarter for the clerk and one ADM's quarter at Hirekerur.	22,261	557	9	10	do	do
9	Improvements to Chikkerur Haromuchadi Road, mile No. 0/0 to 1/4	29,202	730	4	10	Class III & above.	do
10	Constructing a quarter for the layer House in the District Poultry Farm at Haveri.	20,213	505	10	10	Class IV & above.	do

783 ....., *Ex-Engineer.*

OFFICE OF THE EXECUTIVE ENGINEER, SAGAR DIVISION, SAGAR.

Notification, dated 29th June 1965.

It is here by notified for the information of the Contractors that the time limit for receipt of tenders for the works notified in the notifications dated 28th May 1965 and 9th June 1965 is extended up to 16th July 1965 up to 4 P.M. and forms will be issued up to 14th July 1965.

1 Construction of a Bridge (Balance work) a/e waste weir halla near Byse Village, Hosanagar Taluk.

2 Reconstruction of the damaged Bridge at 4/12 of Sagar—Shiralkoppa Road.

3 Constructing a pick-up, across halla (Ramalingana Voddu) near Harige Village Shikaripur Taluk.

771 C. VEERANNA, *Executive Engr.*